
Offshore Patrol Cutter  HSCG23-12-R-OPCxxx 

Part I - The Schedule 

Section E - Inspection and Acceptance 

Page E-1 Original 

 

E.1  52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998) 

 

This contract incorporates one or more clauses by reference, with the same force and effect as if 

they were given in full text. Upon request, the Contracting Officer will make their full text 

available. Also, the full text of a clause may be accessed electronically at this/these address(s): 

www.acquisition.gov/far/index.html. 

 

a. FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES 

 

FAR Clause(s) that Apply to Phase I and II  

52.246-2 INSPECTION OF SUPPLIES – FIXED PRICE (AUG1996) ALT. 1 

(JUL 1985) 

52.246-3 INSPECTION OF SUPPLIES – COST-REIMBURSEMENT (MAY 

2001) 

52.246-4 INSPECTION OF SERVICES – FIXED PRICE (AUG 1996) 

  

52.246-15 CERTIFICATE OF CONFORMANCE (APR 1984) 

52.246-16 RESPONSIBILITY OF SUPPLIES (APR 1984) 

  

NOTE 1: 52.246-15 only applies to spare parts. 

b. HOMELAND SECURITY ACQUISITION REGULATION (HSAR) CLAUSES 

 

3052.217-92 INSPECTION AND MANNER OF DOING WORK (DEC 2003) 

 

E.2  CLAUSES INCORPORATED BY FULL TEXT 

 

52.246-11 -- Higher-Level Contract Quality Requirement (Feb 1999) 

The Contractor shall comply with the higher-level quality standard selected below. [If more than 

one standard is listed, the offeror shall indicate its selection by checking the appropriate block.] 

   
Title Number Date Tailoring 

   ISO 9001          

 (End of Clause) 

E.3 ACCEPTANCE OF DATA 

a. All contract data deliverables will be reviewed by the Coast Guard for various purposes 

including progress monitoring, quality checks (random and systematic) and to ensure the Coast 

Guard has a reasonable expectation of the contractor meeting the contract requirements.  

Deliverables may be returned with comments, recommendations or with advisory notes 

concerning contract compliance. 

b. All contract data deliverables will be reviewed by the Coast Guard for various purposes 



Offshore Patrol Cutter  HSCG23-12-R-OPCxxx 

Part I - The Schedule 

Section E - Inspection and Acceptance 

Page E-2 Original 

including progress monitoring, quality checks (random and systematic) and to ensure the Coast 

Guard has a reasonable expectation of the Contractor meeting the requirements of the contract.  

Approval of design deliverables will not relieve the Contractor from meeting the contract 

requirements including, but not limited to, performance and testing requirements.  Any letter of 

acknowledgment of receipt of material shall not be construed as a waiver of review or as an 

acknowledgment that the material is in conformance with the contract.   

c. Final approval and/or acceptance of documentation required herein will be by letter of 

approval and/or acceptance of the Contracting Officer.  Any letter of acknowledgment of receipt 

of material shall not be construed as a waiver of review or as an acknowledgment that the 

material is in conformance with the contract.  

E.4    ACCEPTANCE OF THE  LEAD AND FOLLOW SHIPS 

 

(a)  The term “Acceptance” refers to the physical custody transfer of the OPC(s) as documented 

by the execution of a Form DD 250, Material Inspection and Receiving Report.  The Contractor 

shall provide the original and four duplicates to the Contracting Officer who will be the Coast 

Guard official accepting the lead and each follow ship.  The DD-250 shall identify each CLIN 

and sub-CLIN with the corresponding price.  Acceptance is also referred to as “Delivery.”   

 

(b)  The Contractor shall be responsible for scheduling a suitable interval between the 

satisfactory completion of all trial requirements and delivery in order to correct contractor 

responsible deficiencies.  The interval shall be a minimum of 45 days on the lead ship and 31 

days on follow ships.  The scheduled interval of time after completion of all trial requirements 

and delivery will not be shortened or eliminated without the Coast Guard's agreement.  

(c)  Timely delivery of these ships, particularly the lead ship, is of the essence and substantial 

compliance with the requirements is not the standard for acceptance.  Strict compliance shall be 

interpreted to mean: 

(1)  The Contractor has satisfactorily carried out those tests, inspections and trials for 

which the Contractor is responsible, and that the Contractor has corrected all Contractor 

responsible deficiencies discovered before, during or after completion of all tests, inspections 

and trials for which the Contractor is responsible, 

(2)  The Contractor shall not conduct Acceptance Trials until all Builder’s Trials have 

been successfully completed and all discrepancies corrected.  Prior to Acceptance Trials, each 

ship shall be in all respects ready for acceptance except for final cleaning and touch up.   

(3)   Following Acceptance Trials all starred and Part I safety trial cards have been 

corrected to the satisfaction of the Coast Guard.  

In addition, over time a downward trend in the total number of trial cards generated during 

Builders Trials has been established. 

(c)  Upon satisfactory completion of (1) acceptance trials and (2) correction of deficiencies 

and/or listing of deficiencies (open items) on the DD 250, as provided in paragraph (a) above, the 

Contractor shall present the ship(s) to the Coast Guard for Acceptance. 
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(d)  Following Acceptance, the Coast Guard may make the OPC(s) available to the Contractor, at 

the Contractor's construction facility, or require the Contractor to come to the OPC(s), for 

purposes such as, 

(i) the contractor is permitted on a not to interfere basis to correct defects noted at 

Acceptance, and  

(ii) for the performance of any additional work required by change orders issued pursuant 

to the "Changes" clause of this contract prior to the acceptance and not theretofore 

performed, and 

(iii) for the correction of warranty items in accordance with the warranty clause.   

The Coast Guard is under no obligation to make the ship available at the Contractor’s 

construction facility; however, if the Coast Guard elects to make the OPC(s) available to the 

Contractor at the Contractor's construction facility for the accomplishment of the above 

described work following acceptance, the Contractor agrees to receive the OPC(s) and perform 

the work.  The Coast Guard may leave the OPC(s) at the Contractor's construction facility or 

return the OPC(s) thereto for the correction of defects not previously corrected and for the 

performance of any additional work required by change orders issued pursuant to the "Changes" 

clause of this contract prior to Acceptance and not theretofore performed. 

(e)  The Contractor shall exercise reasonable care to protect the ships at all times until delivery, 

and thereafter during such times as the OPC(s) is at the Contractor's construction facility during 

the warranty period.  

E.5 POST DELIVERY PERIOD (PDP) 

(a)  Immediately following acceptance, each OPC will commence a PDP of 45 calendar days at 

the Contractor's facility.  During the PDP, the Contractor shall provide:  

1) Berthing space pier side for the cutter, including a lighted brow and landing 

platform as appropriate; electricity, freshwater, sewage disposal, and telephone 

utilities from shore connections, daily garbage removal, line handling services and 

material handling services; 

2) At least six convenient parking spaces for ship's force personnel; 

3) Fire protection, including maintenance of ship’s firemain pressure in the event of 

cutter’s system failure or interruption for repair purpose and firefighting water 

shore tie; and 

4) Access through the yard to the cutter for authorized Government personnel, ship's 

force and authorized visitors. 

5) The Contractor shall provide necessary tug and pilot services to move each OPC from 

the pier or dock to naviagable waters and upon return from navigable waters to the pier 

or dock of the construction facility.. 
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(b)  The Contractor may be allowed access to the ship on a not to interfere basis.  Ship access 

will be authorized by the ship’s Commanding Officer and coordinated through the Contracting 

Officer. 


